

Pipedrive Integration Engine — Implementation & Architecture Estimate

Client: Shaun M., Perth, Western Australia | **Prepared By:** Shakil Ahmed, BarakahSoft LLC | **Date:** September 14, 2026
Live Interactive Architecture Demo: <https://pipedrive-integrations-hub.vercel.app> | **Standard Rate:** \$150 / hr

1. Executive Summary & Delivery Scope

This architecture estimate covers complete production deployment across Shaun's 3 distinct integration projects without Zapier middleware:

- **Project 1: Pipedrive + AI SMS Agent (Sinch Gateway)** — Native v1 webhooks (<200ms dispatch), two-way Sinch SMS, LLM conversation state machine, automatic Pipedrive Person/Deal logging, salesperson handover to Shaun M., and strict Australian Spam Act 2003 / TNZ opt-out synchronization.
- **Project 2: Tracking Platform → Pipedrive + Lead Scoring** — First-party cookie ingestion, anonymous session to Person identity resolution, and real-time computation of lead_score, intent_tier, first_touch_source, and last_touch_source custom fields.
- **Project 3: Pipedrive → Power BI Star Schema Data Warehouse** — Normalized relational dimensional modeling (Fact_Deals, Dim_Persons, Fact_Activities, Dim_PipelineStages), delta refresh engine handling API rate limits, and DirectQuery REST/OData feeds.

2. Engineering Phase Breakdown

Phase	Deliverables & Technical Scope	Hours	Rate	Total (USD)
Phase 0	Architecture & Interactive Demo (Delivered) Two-way SMS simulator, identity matching graph, Star Schema entity viewer, zero-Zapier webhook inspector.	18 hrs	\$0/hr	\$0 (Delivered)
Phase 1	Native Pipedrive Webhooks & Sinch 2-Way Gateway (Project 1) Zero-Zapier serverless webhook listener (<200ms, HMAC-SHA256), Sinch AU Custom Sender ID, E.164 normalization, Pipedrive Person/Deal bidirectional lookup, transcript logging to activities/notes.	19 hrs	\$150/hr	\$2,850
Phase 2	AI Qualification State Machine, Handover & TNZ Opt-Out (Project 1) Multi-turn qualification state machine, buying intent classifier, live salesperson handover (auto-assigns high-priority call task to Shaun M.), Spam Act 2003 / TNZ opt-out interception ('STOP'), custom field suppression.	17 hrs	\$150/hr	\$2,550
Phase 3	Website Tracking, Identity Resolution & Lead Scoring (Project 2) First-party cookie & fingerprint ingestion, multi-touch UTM attribution, deterministic identity matching graph, real-time lead score calculator writing custom fields to Pipedrive.	15 hrs	\$150/hr	\$2,250
Phase 4	Power BI Star Schema Pipeline & Delta Sync (Project 3) Relational dimensional modeling (Fact_Deals, Dim_Persons, Fact_Activities, Dim_Stages), delta sync engine handling Pipedrive rate limits (40-80 req/s batch pagination), OData/REST data feed endpoints.	16 hrs	\$150/hr	\$2,400
Phase 5	Staging, Telco Load Testing & Production Go-Live End-to-end integration test with live Australian telco dispatches, duplicate message idempotency, out-of-order webhook recovery, runbook, and team handoff.	8 hrs	\$150/hr	\$1,200
TOTAL	Complete 3-Project Production Rollout	75 hrs	\$150/hr	\$11,250

3. Value Proposition & Modular Scope Options

- **Junior Freelancer Approach (\$35/hr):** 200–300+ billed hours (\$7,000–\$10,500) relying on brittle Zapier/Make multi-step zaps. Results in ongoing \$300–\$800/mo task tier costs, 5–15 min webhook latency, carrier spam filtering risks, and unnormalized flat Power BI tables that time out during refresh.
- **BarakahSoft Direct Engineering (\$150/hr):** 75 scoped hours (\$11,250 total). Zero Zapier fees, sub-150ms native webhooks, automated Spam Act/TNZ compliance, and pre-indexed Star Schema tables.
- **Modular Breakdown:** If preferred, projects can be commissioned independently: *Project 1 (AI SMS + Sinch + Handover + TNZ):* \$5,400 (36 hrs) | *Project 2 (Tracking + Identity Matching):* \$2,250 (15 hrs) | *Project 3 (Power BI Star Schema):* \$2,400 (16 hrs).

4. Operating Infrastructure & Delivery Schedule

- **Monthly Operating Cost:** Serverless compute (\$20/mo) + Sinch AU routes (~\$0.045 AUD/SMS) + Claude 3.5 Haiku (~\$8/1k conversations). Zero additional Pipedrive or Zapier software costs.
- **Delivery Cadence:** Weeks 1–2: Project 1 (Sinch SMS + Pipedrive + Handover + TNZ). Week 3: Project 2 (Web Tracking + Lead Scoring). Week 4: Project 3 (Power BI Star Schema Data Warehouse) & Go-Live.